TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REO.UEST FOR TASK PLAN / TASK ORDER

] NAss- N TASK NO.

99124 44

~ AMENDMENT

QsSS Group, Inc. 480-615-32-31-89 99

TASK TITLE: {NTE 80 characters; include Project name)

AMSU Spacecraft/Instrument Design and Development

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) MAIL PHONE

. DATE CODE CODE
Don Crosby /':7‘- / ;M ‘)‘/«Z '/ 77 480 | 480 | 301-286-4869

BRANCH HEAD [ 7 DATE CODE PHONE
Art Azarbarzin @/ % / 7 W “+/2 '/ 77 480 301-286-8430
CONTRACTING OFFICER'S TECHNICAL RE‘RIESENTATIVE {COTR) DATE CODE ’ PHONE
Téﬁed Huegel A lornad— a. W 1—/2??/7 9 568 301-286-2285
UFLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP. / 4 DESIGNATED FAM:

‘()F YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

{X1 NO { 1 YES Larry Moore -
The contractor shall identify and explain the reason for any deviations, exceptions, (To be completed by Contracting Officer}
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date: M AY _ 3 1999
‘ The contractor shall complete and submit the required Reps and Certs. .
Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [ 1YES
; Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ]1NO [ ] YES [X] N/A
. Government Furnished Property/Facilities: [ ]1NO [X] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)
1 Onsite Performance: [1NO {X}] YES If yes: X1 TOTAL [ 1 PARTIAL
L if partial, indicate onsite work in SOW by asterisk {*)
J Surveillance Plan Attached: {X] NO [ ] YES
i Highlighted Contract Clauses: {to be completed by Contracting Officer)

- Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date
. of this task order shall be May 3, 1999. '

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

_X_No. 1 __No.2 ___No.3 __ No.4 . _ No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

{To be completed by Contracting Officer)
The target cost of this task order is $ 264,275
The target fee of this task orderis $ 17,178
The total target cost and target fee of this task order as contemplated by the incentive Fee
clause of this contract is $ 281,453

The maximum fee is $ 25,106 .
The minimum fee is $0.

“HIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE “TASK ASSIGNMENTS AND REPORTS Lo rri e L Eakin
Z . .
0. N f .lk/[/r" l,ZLZJ@L - Contracting Officer
SlGNATURE OF CON ACTING OFACBI D. ) TYPED NAME OF CONTRACTING OFFICER
T : e :
AUTHORIZED SIGNATURE DATE
SFC FORM 703-1845 12/88 {OLDER VERSIONS ARE OBSOLETE)

STRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

| nNASE- ~ " TASK NO. AMENDMENT

99124 34

QsSsS Group, Inc.

Applicable paragraphs from contract Statement of Work: 2B

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

Perform engineering analyses to evaluate the system performance, reliability and manufacturability of the AMSU
instruments, and their interfaces with the POES spacecraft and document in written reports.

Perform surveillance of schedule and cost milestones at the instrument developer’s plant and produce reguiar reports on
these items, including the critical path items.

Perform an independent assessment of the progress and status accounting of the instrument developer's production of
hardware and all supporting documentation and document in written reports. This task inciudes providing assessments
that appropriate engineering, quality, and manufacturing resources are allocated for the POES mission, schedule, and

contractural requirements.

PERFORMANCE SPECIFICATIONS:
- Monthly Technical Progress Reports to include: summary of progress during the month being reported, pianned

¢ work for the next month, problems and issues. -
!

APPLICABLE DOCUMENTS:
‘None.

| TASK END DATE: 4/30/00

MILESTONES/DELIVERABLES AND DATES:

Progress Report: Monthly

Instrument Developer Milestones:
Deliver AMSU-A S/N 105 - 5/31/99
PSR for AMSU-A S/N 106 - 6/30/99
Deliver AMSU-A S/N 106 - 7/30/99

PERFORMANCE STANDARDS:
! Schedule: On-time delivery/completion of the above

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Don Crosby, building 6, room $222

3SFC FORM 703-1845a



